UNION TERRITORY OF JAMMU & KASHMIR

;;%_: OFFICE OF THE EXECUTIVE ENGINEER PHE (JAL SHAKTI) GROUND WATER DIVISION
= BAGHI-ALI-MARDAN, NOWSHARA SRINAGAR.

\ ’
N 3/ E- mail: - phegwd@yahoo.com Tel. No:- 0194-2411285 Fax No: - 0194-2411285.
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M/S E.O.S. Healthcare Prop:Sangeet Stanley No:PHE/GWD/ ?’3 & g
R/o. Stanley Building Kochi, Dated: [ -0 3, - 202 %

(Lead Partner JV M/S E.O.S.Healthcare & M/S Maruti Engineering)
E-mail ID. eos.kochi@gmail.com.

ALLOTMENT ORDER NO: PHE/GWD/JJM/_ 27 OF_03 /2023
DATED:_/£— 03 —3n)

” 4
Sub: Formal allotment for Construction of Production tube well at W.S. Scheme Ziyarat Shareef Kabamarg Anantnag

under Jal Jeevan Mission (JJM).

Ref:i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s e-NIT No: 02 of 2022-23 Dated:

22-07-2022 issued under endorsement No: CE/PHE/DB/13307-19 Dated: 22-07-2022 read with corrigenda, .

i)  UT Level committee meeting held on 28-10-2022 and 12-11-2022 under the Chairmanship of Development
Commissioner Works PW (R&B).

iii)  Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/41246-61 Dated:06-02-2023.

1iv)  Chief Engineer, Kashmir J.S. (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/E&T/32387-431 Dated: 28-11-2022, for “Construction of Production wells in different
Divisions/Districts of Kashmir Province under Jal Jeevan Mission (JIM).

v)  Superintending Engineer, PHE Hydraulic Circle Anantnag / Kulgam’s authority letter No: SE/Hyd/

| Cors/12170-74, Dated: 15-02-2023.
vi)  This office letter No: PHE/GWD/6367-74 Dated: 16-02-2023 & No: PHE/GWD/6839-45 Dated: 03-3-2023

Dear Sir,

For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of
Production tube well at W.S. Scheme Ziyarat Shareef Kabamarg Anantnag under Jal Jeevan Mission (JJM) is
allotted to you with contract value of Rs. 33,88,000.00 (Rupees: Thirty-three lacs & Eighty-eight thousand only) on
the following rates, terms and conditions as per Annexure “A” & “B”

S.No Items of NIT Unit | Qty. Rate Amount
Boring /Drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
1. | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 90 m depth below ground level

L1 | All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm. M 90 [ Rs.10900/- 981000.00

Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
2. | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
beyond 90 m & upto 150m depth below ground level.

21| All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm. Mtr 60 | Rs.11800/ 708000.00

—

(3 scanned with OKEN Scanner

(3 scanned with OKEN Scanner

(¥ scanned with OKEN Scanner



Grovel pac:kin‘g in tube well construction in accordance with IS:
409?_, Including providing gravel fine/ medium/coarse in
required grading and sizes as per actual requirement all
complete as per direction of Engineer In-charge.

270000.00

f&upplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 mild
steel screwed and socketed /plain ended casing pipes of
required dia, conforming to 1S: 4270 of reputed & approved
ma!ce, including painted with outside surface with two coats, of
anticorrosive paint of approved brand and manufacture
including required hire & labour charges, fitting and
accessories, all complete for all depths, as per direction of

Engineer-in charge 250mm nominal dia having wall thickness
as per IS: 4270,

825000.00

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
socketed/plain bevel ended pipes (type-A) of required dia and
wall thickness conforming to 1S:8110, of reputed & approved
make having including painted with outside surface with two
coats of anticorrosive bitumestic paint of approved brand and
manufacture including required hire and labour charges fitting

ad accessories all complete for all depths as per direction of
Engineer in-charge.

250 nominal size dia.

364000.00

Development to tube well in accordance with IS: 2800 (Part-1)
and IS:11189 to establish maximum rate of usable water yield
without sand content (beyond permissible limit) with required
capacity air compressor ruing the compressor for required time
till well is fully developed measuring yield of well by “V”
notch method or any other approved method measuring static
level and draw down etc. by step draw down method collecting
water sample & getting tested in approved laboratory 1/c
disinfection of tube well all complete including required hire

and labour charges of air compressor tools and accessories etc.
all as per direction of Engineer In-charge.

240000.00

Rs. Thirty-three lacs and Eighty-eight thousand only)

Cum 30 Rs.9000/-
Mir 110 Rs.7500/-
Mtr
Rs. 9100/-
Mitr 40
Job 01 | Rs.240000/-
TOTAL Rs.

33,88,000.00

Srinagar

Executivg/E
Head Drlﬁsw 4%“ Jal Shakti PHE ‘;Hﬂm

Contd....3rd, page.
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@,T_z UNION TERRITORY OF JAMMU & KASHMIR ‘
g=t-5 OFFICE OF THE EXECUTIVE ENGINEER PHE (JAL SHAKT! WATER DIVISION 2 6;
-

"@i BAGHI-ALI-MARDAN, NOWSHARA SRINAGAR.
E- mail: - phegwd@yahoo.com Tel. No:- 0194-2411285 Fax No: - 0194-2411285.
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M/S E.O.S. Healthcare Prop:Sangeet Stanley No:PHE/GWD/ "7'392 "'?_l’ of

R/o. Stanley Building Kochi, Dated: /é 0 5-240%
(Lead‘ Partner JV M/S E.O.S.Healthcare & M/S Maruti Engineering)
E-mail ID. eos.kochi@gmail.com.

ALLOTMENT ORDER NO: PHE/GWD/JJM/ /9§l OF i%ZJa_LL

DATED:_/{ -3 -35323 -

> i
Sub: Formal allotment for Construction of Production tube well at W.S. Scheme Kherpora Koungamnag Anantnag

under Jal Jeevan Mission (JJM).

Ref: i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s e-NIT No: 02 of 2022-23 Dated:
22-07-2022 1ssued under endorsement No: CE/PHE/DB/13307-19 Dated: 22-07-2022 read with corrigenda, I.
i) UT Level committee meeting held on 28-10-2022 and 12-11-2022 under the Chairmanship of Development
Commissioner Works PW (R&B).

iii) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JJM/41246-61 Dated:06-02-2023. |

iv) Chief Engineer, Kashmir J.S. (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JJM/E&T/32387-431 Dated: 28-11-2022, for “Construction of Production wells in different
Divisions/Districts of Kashmir Province under Jal Jeevan Mission (JJM).

v) Superintending Engineer, PHE Hydraulic Circle Anantnag / Kulgam’s authority letter No: SE/Hyd/
Cors/12170-74, Dated: 15-02-2023.

vi) This office letter No: PHE/GWD/6367-74 Dated: 16-02-2023 & No: PHE/GWD/6839-45 Dated: 03-3-2023

Dear Sir,

For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of

Production tube well at W.S. Scheme Kherpora Koungamnag Anantnag under Jal Jeevan Mission (JIM) is allotted

to you with contract value of Rs. 33,88,000.00 (Rupees: Thirty-three lacs & Eighty-eight thousand only) on the
following rates, terms and conditions as per Annexure “A”& “B” ;

S.No Items of NIT Unit | Qty. | Rate Amount
Boring /Drilling bore well of required dia for casing /strainer

pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
1. | submitting strata chart/bore log, including hire and running

charges of all equipment tools plants and machineries required

for the job, all complete as per direction of Engineer-in-Charge
upto 90 m depth below ground level

1| All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm. Mitr 20| Rs.10900/ -
Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
2. | submitting strata chart/bore log, including hire and running

charges of all equipmert tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
beyond 90 m & upto 150m depth below ground level.

981000.00

£1

All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm, Mitr 60 | Rs.11800/- 708000.00
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| IUVEL PALRINE 1In tube well construction in accordance with 1S |

409’;'_, includil_'lg providing gravel fine/ medium/coarse in - 270000.00
required grading and sizes as per actual requirement all v o0
complete as per direction of Engineer in-cha_rge.

?upplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 mild
steeli screwed and socketed /plain ended casing pipes of
required dia, conforming to 1S: 4270 of reputed & approved

malfe, incI‘uding p:ainted with outside surface with two coats, of Mir 110 Rs.7500/- 825000.00
anticorrosive paint of approved brand and manufacture

: ; _ _ Mtr
including required hire & labour charges, fitting and

accessories, all complete for all depths, as per direction of

Engineer-in charge 250mm nominal dia having wall thickness
as per IS: 4270.

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
socketed/plain bevel ended pipes (type-A) of required dia and
wall thickness conforming to 1S:8110, of reputed & approved Rs. 9100/- |  364000.00
make having including painted with outside surface with two Mtr 40

coats of anticorrosive bitumestic paint of approved brand and
manufacture including required hire and labour charges fitting

ad accessories all complete for all depths as per direction of
Engineer in-charge.

250 nominal size dia.

Development to tube well in accordance with IS: 2800 (Part-1)
and IS:11189 to establish maximum rate of usable water yield
without sand content (beyond permissible limit) with required
capacity air compressor ruing the compressor for required time
till well is fully developed measuring yield of well by “V”
notch method or any other approved method measuring static Job 01
level and draw down etc. by step draw down method collecting
water sample & getting tested in approved laboratory I/c
disinfection of tube well all complete including required hire
and labour charges of air compressor tools and accessories etc.
all as per direction of Engineer In-charge.

Rs.240000/- 240000.00

S

Rs. Thirty-three lacs and Eighty-eight thousand only) TOTAL Rs. 33,88,000.00

/

Executive/E d !
Head Draftsma Technic flicer Jal Shakti PHE m
Srinagar :

Contd....3, page.
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M/S E.O.S. Healtheare Prop:Sangeet Stanley No:PHE/GWD/ 7"',02 -]
R/o. Stanley Building Kochi, Dated: /6 ~0%-2017 3

(Lead‘ Partner JV M/S E.O.S.Healthcare & M/S Maruti Engineering)
E-mail ID. eos.kochi@gmail.com.

ALLOTMENT ORDER NO: PHE/GWD/JJM/ /29 OF_ﬂ%ZAaLZ;_
DATED: _/f—pn3- 623

Sub: Formal allotment for Construction of Production tube well at W.S. Scheme Tsree Anantnag under Jal Jeevan
Mission (JJM).

Ref: i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s e-NIT No: 02 of 2022-23 Dated:
22-07-2022 issued under endorsement No: CE/PHE/DB/13307-19 Dated: 22-07-2022 read with corrigenda, 1.

ii)  UT Level committee meeting held on 28-10-2022 and 12-11-2022 under the Chairmanship of Development
Commissioner Works PW (R&B). |

iii)  Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/41246-61 Dated:06-02-2023.

iv) Chief Engineer, Kashmir J.S. (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/E&T/32387-431 Dated: 28-11-2022, for “Construction of Production wells in different
Divisions/Districts of Kashmir Province under Jal Jeevan Mission (JJM).

v)  Superintending Engineer, PHE Hydraulic Circle Anantnag / Kulgam’s authority letter No: SE/Hyd’
Cors/12170-74, Dated: 15-02-2023.

vi) This office letter No: PHE/GWD/6367-74 Dated: 16-02-2023 & No: PHE/GWD/6839-45 Dated: 03-3-2023

Dear Sir,

For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of
Production tube well at W.S. Scheme Tsree Anantnag under Jal Jeevan Mission (JJM) is allotted to you with

contract value of Rs. 33,88,000.00 (Rupees: Thirty-three lacs & Eighty-eight thousand only) on the follow ing rates,
terms and conditions as per Annexure “A” & “B”

S.No Items of NIT Unit | Qty. Rate Amount
Boring /Drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
L | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 90 m depth below ground level

Y| All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm. Mir 90 [ Rs.10900/ - 981000.00

Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
2. | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
beyond 90 m & upto 150m depth below ground level,

2.1

All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm, Mir 60 Rs.11800/- 708000.00
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UTOVEl packKing 1n tube well construction in accordance with IS:

4097, iﬂﬁllldil_lg providing gravel fine/ medium/coarse in
required gl‘admg* and sizes as per actual requirement all
complete as per direction of Engineer in-charge.

Cum 30

Rs.9000/-

270000.00

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 mild
steel screwed and socketed /plain ended casing pipes of
required dia, conforming to 1S: 4270 of reputed & approved
make, including painted with outside surface with two coats, of

anticorrosive paint of approved brand and manufacture
including required hire & labour charges, fitting and
accessories, all complete for all depths, as per direction of

Engineer-in charge 250mm nominal dia having wall thickness
as per IS: 4270.

Mitr 110

Mtr

Rs.7500/- 825000.00

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
socketed/plain bevel ended pipes (type-A) of required dia and
wall thickness conforming to 1S:8110, of reputed & approved
make having including painted with outside surface with two
coats of anticorrosive bitumestic paint of approved brand and
manufacture including required hire and labour charges fitting

ad accessories all complete for all depths as per direction of
Engineer in-charge.

250 nominal size dia.

Mtr 40

Rs. 9100/- 364000.00

Development to tube well in accordance with IS: 2800 (Part-1)
and 1S:11189 to establish maximum rate of usable water yield
without sand content (beyond permissible limit) with required
capacity air compressor ruing the compressor for required time
till well is fully developed measuring yield of well by “V_"
notch method or any other approved method measuring static
level and draw down etc. by step draw down method collecting
water sample & getting tested in approved laboratory I/c
disinfection of tube well all complete including required hire

and labour charges of air compressor tools and accessories etc.
all as per direction of Engineer In-charge.

Job 01

Rs.240000/-

240000.00

Rs. Thirty-three lacs and Eighty-eight thousand only)

TOTAL Rs.

33,88,000.00

/
@

Head Draftsma Technica)/Officer

Contd....3", page.

Jal Shakti PHE

Executivg/Enginee
at i

Srinagar
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UNION TERRITORY OF JAMMU & KASHMIR

OFFICE OF THE EXECUTIVE ENGINEER PHE (IAL SHAKTI

1RO

BAGHI-ALI-MARDAN, NOWSHARA SRINAGAR.

£~ mail: - phegwd@yahoo.com Tel, No:- 0194-2411285 Fax No: - 0194-2411285.
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M/S E.O.S. Healthcare Prop:Sangeet Stanley

R/o. Stanley Building Kochi,

(Lead Partner JV M/S E.O.S.Healthcare & M/S Maruti Enginecering)
E-mail ID. eos kochi@gmail.com.

ALLOTMENT ORDER NO: PHE/GWD/JJM/ Zéf O

DATED:_'[&-n_;-—;n;J

N W

No:PHE/GWD/ FY 22 - 2}
Dated: /6 ~6%- 202,

F_03/33

Sub: Formal allotment for Construction of Production tube well at W.S. Scheme Liagripora Larnoo Anantnag under
Jal Jeevan Mission (JJM).

Ref:i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s e-NIT No: 02 of 2022-23 Dated:

22-07-2022 issued under endorsement No: CE/PHE/DB/13307-19 Dated: 22-07-2022 read with corrigenda, |.

1)  UT Level committee meeting held on 28-10-2022 and 12-11-2022 under the Chairmanship of Development
Commissioner Works PW (R&B).

iii) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/41246-61 Dated:06-02-2023. -

1v)  Chief Engineer, Kashmir J.S. (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JJM/E&T/32387-431 Dated: 28-11-2022, for “Construction of Production wells in different
Divisions/Districts of Kashmir Province under Jal Jeevan Mission (JIM).

V)  Superintending Engineer, PHE Hydraulic Circle Anantnag / Kulgam’s authority letter No: SE/Hyd/
Cors/12170-74, Dated: 15-02-2023, -

vi)  This office letter No: PHE/GWD/6367-74 Dated: 16-02-2023 & No: PHE/GWD/6839-45 Dated: 03-3-2023

Dear Sir,

you with contract value of Rs. 33,88,000.00 (Rupees: Thirty-three lacs & Ei

For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of
Production tube well at W.S. Scheme Liagripora Larnoo Anantnag under Jal Jeevan Mission (JJM) is allotted to

following rates, terms and conditions as per Annexure “A”& “B”

ghty-eight thousand only) on the

S.No

Items of NIT

Unit

Qty.

Rate

Amount

Boring /Drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 90 m depth below ground level

1.1

All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm,

Mtr

90

Rs. 10900/ -

981000.00

Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
beyond 90 m & upto 150m depth below ground level,

2.1

All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm

Mitr

60

Rs.11800/-

708000.00

-
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Urovel Paclcm.g In tube well construction in accordance with IS:

409?’ mc}udlpg providing gravel fine/ medium/coarse in ZHNRN
required grading and sizes as per actual requirement all e =y Ra. 20005
_|_complete as per direction of Engineer in-chargg.

_Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 mild
steel screwed and socketed /plain ended casing pipes of
required dia, conforming to 1S: 4270 of reputed & approved
mal::e, mclbuding painted with outside surface with two coats, of
anticorrosive paint of approved brand and manufacture
including required hire & labour charges, fitting and
accessories, all complete for all depths, as per direction of

Engineer-in charge 250mm nominal dia having wall thickness
as per IS: 4270.

Mitr 110 Rs.7500/- 825000.00
Mtr

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
socketed/plain bevel ended pipes (type-A) of required dia and
wall thickness conforming to 1S:8110, of reputed & approved ’
make having including painted with outside surface with two Mtr 40 SR S
coats of anticorrosive bitumestic paint of approved brand and
manufacture including required hire and labour charges fitting
ad accessories all complete for all depths as per direction of i?
Engineer in-charge.

250 nominal size dia.

Development to tube well in accordance with IS: 2800 (Part-1)
and IS:11189 to establish maximum rate of usable water yield
without sand content (beyond permissible limit) with required
capacity air compressor ruing the compressor for required time
till well is fully developed measuring yield of well by “V”
notch method or any other approved method measuring static Job 01
level and draw down etc. by step draw down method collecting
water sample & getting tested in approved laboratory I/c
disinfection of tube well all complete including required hire
and labour charges of air compressor tools and accessories etc.
all as per direction of Engineer In-charge.

Rs.240000/- 240000.00

Rs. Thirty-three lacs and Eighty-eight thousand only)

TOTAL Rs. 33;384?[“]]‘{“}

/
@_—

Head Draftsma Technica}/Officer Jal Bhfxnic;& Waﬁ é;
at 2

Srinagar

Contd....3xd, page.
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- g UNION TERRITORY OF JAMMU & KASHMIR ‘
—" QEFICE OF THE EXECUT E ENGINEER PHE (JA K RC ATER DI L] o
wy , BAGHI-ALI-MARDAN, NOWSHARA SRINAGAR. Ml. i
E- mail: - P —
: >

phegwd@yahoo.com Tel, No:- 0194-2411285 Fax No: - 0194-2411285.
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I\l?flffS E.O.S. Healthcare Prop:Sangeet Stanley No:PHE/GWD/ 7’952"(//
0. Stanley Building Kochi, Dated: /6 ) -20232

{Lead. Partner JV M/S E.O.S.Healtheare & M/S Maruti Engineering)

E-mail 1D. eos.kochi@gmail.com.

ALLOTMENT ORDER NO: PHE/GWD/JIM/ I3 X OF_083/3023

DATED: /{932,273 .
il

Sub: FFormal allotment for Construction of Production tube well at W.S. Scheme Shiward Ratherporam Panzgam,
Anantnag under Jal Jeevan Mission (JIM).

Retf:i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s e-NIT No: 02 of 2022-23 Dated:

22-07-2022 issued under endorsement No: CE/PHE/DB/13307-19 Dated: 22-07-2022 read with corrigenda, I.

i)  UT Level committee meeting held on 28-10-2022 and 12-11-2022 under the Chairmanship of Development
Commissioner Works PW (R&B).

iii)  Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/41246-61 Dated:06-02-2023.

1Iv)  Chief Engineer, Kashmir J.S. (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/E&T/32387-431 Dated: 28-11-2022, for “Construction of Production wells in different
Divisions/Districts of Kashmir Province under Jal Jeevan Mission (JJM).

v)  Superintending Engineer, PHE Hydraulic Circle Anantnag / Kulgam’s authority letter No: SE/Hyd/
Cors/12170-74, Dated: 15-02-2023.

vi)  This office letter No: PHE/GWD/6367-74 Dated: 16-02-2023 & No: PHE/GWD/6839-45 Dated: 03-3-2023

Dear Sir,
For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of
Production tube well at W.S. Scheme Shiward Ratherporam Panzgam, Anantnag under Jal Jeevan Mission (JJM) is
allotted to you with contract value of Rs. 33,88,000.00 (Rupees: Thirty-three lacs & Eighty-eight thousand only) on
the following rates, terms and conditions as per Annexure “A” & “B”
S.No | Items of NIT Unit | Qty. Rate Amount
. Boring /Drilling bore well of required dia for casing /strainer
. pipe, by suitable method prescribed in IS 2800 (Part-1), o
| including collecting samples from different strata preparing and
1. | submitting strata chart/bore log, including hire and running
- charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 90 m depth below ground level

L1 1 All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm. Mtr 90 | Rs.10900/ - 981000.00

Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and

2. | submitting strata chart/bore log, including hire and running
. charges of all equipment tools plants and machineries required
| - for the job, all complete as per direction of Engineer-in-Charge
i |_beyond 90 m & upto 150m depth below ground level,
“1'| All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm. Mitr 60 | Rs.11800/- 708000.00
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Grovel packing in tube well cons ion i i :

P - truction in accur‘dancc with I‘_S. 270000.00
> g provi ing gravel fine/ medium/coarse in Cum 30 Rs.9000/-

required gradmg‘ amzl Sizes as per actual requirement all ”

complete as per direction of Engineer in-charge.

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 mild
steel screwed and socketed /plain ended casing pipes of
required dia, conforming to 1S: 4270 of reputed & approved
make, including painted with outside surface with two coats, of
anticorrosive paint of approved brand and manufacture
ncluding required hire & labour charges, fitting and
accessories, all complete for all depths, as per direction of

Engineer-in charge 250mm nominal dia having wall thickness
as per IS: 4270.

Mir 110 Rs.7500/- 825000.00
Mtr

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
socketed/plain bevel ended pipes (type-A) of required dia and
wall thickness conforming to 1S:8110, of reputed & approved
make having including painted with outside surface with two Mtr 40
coats of anticorrosive bitumestic paint of approved brand and
manufacture including required hire and labour charges fitting
ad accessories all complete for all depths as per direction of
Engineer in-charge.

250 nominal size dia.

Rs. 9100/- 364000.00

Development to tube well in accordance with IS: 2800 (Part-1)
and IS:11189 to establish maximum rate of usable water yield
without sand content (beyond permissible limit) with required
capacity air compressor ruing the compressor for required time
till well is fully developed measuring yield of well by “V”
notch method or any other approved method measuring static Job 01

_ Rs.240000/- 240000.00

level and draw down etc. by step draw down method collecting

water sample & getting tested in approved laboratory l/c

disinfection of tube well all complete including required hire

and labour charges of air compressor tools and accessories etc.

all as per direction of Engineer In-charge.

Rs. Thirty-three lacs and Eighty-eight thousand only) TOTAL Rs. | 33,88,000.00

C?D/ Executivg/Enginee
Head Draftsma Technica)/Officer Jal Shakti PHE Wat ;
Srinagar
Contd....3", page.
2
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- UNION TERRITORY OF JAMMU & KASHMIR
,:v%-_; OFFICE OF THE EXECUTIVE ENCINGT R D m e oo s Vs ERD 8

| VE ENGINEER PHF: AL SHAK 1ROUND W,
/ _ BAGHI-ALI—MARDAN. NOWSHARA SRINAGAR.
E- mail: - pheqwd 100.com T - 0194-2411 Fax No: - 0194-2411285.
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M/S E.O.S. Healthcare Prop:Sangeet Stanley Nu:PI*IEKGWDf?' Y12-3. /

R/o. Stanley Building Kochi, Dated: )4 ~0% - 255 4

(Leaq Partner JV M/S E.0.S.Healtheare & M/S Maruti Engineering)
E-mail ID. eos.kKochi@gmail.com.

ALLOTMENT ORDER NO: PHE/GWD/JJM/ [ 30 OFL%ZAQL},
DATED: _/£-2 -3 73

/’

Sub: Formal allotment for Construction of (02 Nos) Production tube well at W.S. Scheme Soaf Shali Anantnag under

Jal Jeevan Mission (JIM).

",.--"'
Ref: i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s-e-NIT No: 02 of 2022-23 Dated:

22-07-2022 issued under endorsement No: CE/PHE/DR/ 13307-19 Dated: 22-07-2022 read with corrigenda, .
i)  UT Level committee meeting held on 28-10-2022 and 12-11-2022 under the Chairmanship of Development

Commissioner Works PW (R&B).

iii)  Chief Engineer, Kashptir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:

CE/PHE/JIM/41246°61 Dated:06-02-2023.

iv)  Chief Engineer, Kashmi_;'/ks. (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:

CE/PHE/JJM/E&T/3238
Divisions/Districts of Kashmir Province under Jal J eevan Mission (JIM).

-431 Dated: 28-11-2022, for “Construction of Production wells in different

V)  Superintendirg Engineer, PHE Hydraulic Circle Anantnag / Kulgam’s authority letter No: SE/Hyd/

Cors/12170-74, Dated: 15-02-2023. —

vi)  This office letter No: PHE/GWD/6367-74 Dated: 16-02-2023 & No: PHE/GWD/6839-45 Dated: 03-3-2023

Dear Sir,

For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of (02 Nos)

Production tube wells at W.S. Scheme Soaf Shali Anantnag under Jal Jeevan Mission (JJM) is allotted to you with
contract value of Rs. 67,76,000.00 (Rupees: Sixty Seven lacs & Seventy six Thousand only) on the following rates,

terms and conditions as per Annexure “A” & “B”

S.No Items of NIT Unit | Qty. Rate

Amount

Boring /Drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
1. | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 36-m depth below ground level

"

L1 1 All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm, Mitr 90 | Rs.10900/ -

981000.00

Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part-1),
including collecting samples from different strata preparing and
2. | submitting strata chart/bore log, including hire and running

charges of all equipment-tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge

be;gudﬂ'ﬂ m & upto 150m depth below ground level,

21 . ’ ; " ) : e 7_
All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm, Mitr 60 | Rs.11800/-

708000.00
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?{;’3;&1 I_:aackm.g in tube _wF:Il construction in accordance with IS:
Sy mcludn_'lg providing gravel fine/ medium/coarse in
required grading and sizes as per actual requirement all
complete as per direction of Engineer in-charge.

- ——

Cum

30

270000.00
Rs.9000/-

"Supplymg, assembling, lowering and fixing in vertical position
. In bore well, ERW (Electric Resistance Welded)FE 410 mild
- steel screwed and socketed /plain ended casing pipes of
; reqmre.cl dia, conforming to IS: 4270 of reputed & approved
i | mal::e, Including painted with outside surface with two coats, of
| anticorrosive paint of approved brand and manufacture
~Including required hire & labour charges, fitting and
| accessories, all complete for all depths, as per direction of

- Engineer-in charge 250mm nominal dia having wall thickness
as per 1S: 4270,

Mtr

110

Rs.7500/- 825000.00
Mtr

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
- slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
. socketed/plain bevel ended pipes (type-A) of required dia and
wall thickness conforming to 1S:8110, of reputed & approved
. make having including painted with outside surface with two
coats of anticorrosive bitumestic paint of approved brand and
- manufacture including required hire and labour charges fitting
- ad accessories all complete for all depths as per direction of
- Engineer in-charge.

~ 250 nominal size dia.

Mtr

40

Rs. 9100/- 364000.00

Development to tube well in accordance with IS: 2800 (Part-1)
~ and IS:11189 to establish maximum rate of usable water yield
- without sand content (beyond permissible limit) with required
- capacity air compressor ruing the compressor for required time

till well is fully developed measuring yield of well by “V”

6. ' notch method or any other approved method measuring static
~ level and draw down etc. by step draw down method collecting
~ water sample & getting tested in approved laboratory l/c
- disinfection of tube well all complete including required hire
~ and labour charges of air compressor tools and accessories etc.
. all as per direction of Engineer In-charge.

Job

01 | Rs.240000~- | 240000.00

&

Rs. Thirty-three lacs and Eighty-eight thousand only)

TOTAL Rs. | 33,88,000.00

a.---"'"'"?_

Grand Total for (02 No Production wells):

Rs. Sixty Seven lacs & Seventy six Thousand only

Grant total Rs. [67,76,000.00

Head Draﬂ:s:t?

Executive Engineer

Srinagar

Jal Shakti PHE Ground Waﬂﬁiv.
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Annexure “A” to allotment Order No:-PHE/GWD/ of /2023

TECHNICAL SPECIFICATION

01. SITE SELECTION:

The Contractor/Firm would be given the tentative location of tube well, the information regarding
Tube wells and Dug wells, existing in the vicinity of the proposed sites like their depth, formation
encountered, discharge and static water level will also be furnished wherever possible. Based on above
information expected yield from the tube well shall also be communicated to the Contractor/Firm.

In addition to above the Contractor/Firm shall be free to undertake the electric resistivity mapping
of the proposed site and seck an opinion from a hydro-geological expert, who shall be registered with the
CGWB or with the Govt. Organisation of the UT of J&K. The charges shall be paid by the contractor
himself. The data regarding strata obtained from ERM mapping shall be compared with the strata chart of
the nearest existing well. The site for the tube well selected shall also be sufficiently away from possible
sources of contamination like drains, septic tank, manure animal farms, rubbish dumps, petrol and
chemical storage site. After satisfying himself about the feasibility of the site for drilling of production tube
well, the firm shall start the work at site. In case the Contractor/Firm is not satisfied about the feasibility
of proposed site on the basis of above tests etc, the Contractor/Firm is free to choose/propose a more
suitable site. However the above exercise shall necessary be undertaken in presence of Departmental
Engineer, while doing so the Contractor/Firm shall specify the following:

* Whether a test bore hole is proposed and if so, its diameter and depth, and also depth of
production tube well

* Likelihood of increase or decrease of the depth specified above

* Method of drilling with size of bore in different depths;

* Type of plain pipe with size, wall thickness and slotted/strainer pipes with opening, may be
mentioned;

* Guarantee with regard to the verticality of tube well and sand content ( pm ) in the discharge
from the well at the time of handing over;

* Development methods shall be adopted as per the guidelines of CGWB/as per the IS code to be
decided by the site In-charge Engineer.

The site plan and the preliminary design shall require approval of competent authority i.e. Superintending
Engineer PHE Mechanical Circle (North) Srinagar. On initiating the drilling process, the Contractor is
at liberty to make the assessment for availability of adequate discharge of minimum 4000 GPH at
the proposed site and if the discharge of the well turns out to be less, then the well shall not be
taken over by the concerned Division and no payment shall be made in favour of the firm.

Pilot Bore:-

In case of sites where feasibility of drilling cannot be ascertained other than by exploration, a pilot bore of
150 mm diameter shall first be done which can be finished to the required final diameter by reaming.
Strata chart shall be prepared based on samples collected during drilling of the pilot bore. Geophysical log
of the borehole shall also be taken which shall be used in conjunction with the strata chart for assessing
quality of the aquifer. When this is done, Engineer-in-charge will inspect the site, and collect all the data
needed for designing the well. Based on this data, the well shall be designed, and started for further

execution. If the site is not suitable, the pilot bore shall be abandoned, and an alternative site shall be
selected.

02. CONSTRUCTION OF PRODUCTION TUBE WELL:

Construction of Production Tube Well based on results of pilot bore data by a suitable method of
drilling viz

i. Direct Circulation Method/ |

ii. Reverse Circulation Method/ |
iii. Dual Rotary Method
iv. For Pilot Bore : DTH/ODEX

up to the desired depth as per the code of practice for construction and Testing of Tube Wells/Bore Wells
(Second Revision) IS 2800 (Part-I): 1991 and IS-2800 (Part-II) 1979 in all kinds of soils, boulder, rock,

collapsible Strata, saturated soils etc. with the requisite accessories required thereof including Bentonite
mud, foam, water lubricants etc.

The drilled bore hole is to be reamed from 400mm to 550 mm diameter for Mud Rotary

The size and length of slotted/strainer Pipes would be selected ‘nccurding to the actual requirement
and Strata met with and the expected discharge and depth of Tube Well.

4
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03. CASING PIPE: _

The Well casing must be large enough to house the pump and should allow sufficient clearance for
installation and efficient operation. The dia of casing shall not be less than 250 mm Dia.

The Well casing Pipes generally conforming to 18-4270:1983 and the slotted/ Strainer Pipes
conforming to 1S-8110:1985 shall be provided by firm at the site of Well construction. The Pipe shall be
ERW 250 mm dia wall thickness as per IS: 4270:1983, Double Bituminous Coated and Bevel edged
as per IS Code. The welding clectrodes used for welding the casing Pipes shall confirm to the relevant
Standard IS codes. The jigs and fixtures for lowering the casing Pipe shall be provided by the firm. The bail
plug or bottom plug, the clamp for holding the casing Pipe and Well cap shall be fabricated out of IS-
226:1975. The verticality and alignment of the Well and casing Pipes shall be tested as per IS-2800 (Part-
lI): 1979. The well Casing shall be anchored with ISMC150 and CC Block. The CC Block shall be laid of
size (2 X 2 X 1) Mtr in M-15 Mix, excluding the annular dia of the Well.

04. INTAKE DESIGN:-

Water moves from the aquifer into the well through either a screen or slotted or perforated casing. Screens
shall be manufactured with regularly shaped and sized openings. They shall be engineered to allow the
maximum amount of water in with minimal entry of formation sediments. Stainless steel screens will be
preferred because they are strong and relatively able to withstand corrosive water. Screens are
manufactured with various slot sizes and shapes to match the characteristics of the aquifer. A good screen
should allow the flow of water into the well and should be effective in holding back the formation
sediments.

Cuttings from the borehole should be examined and a Judgment should be made whether to use a screen,
or slotted or perforated casing/liner. While a screen is the more expensive alternative, it is necessary if the
aquifer is composed of loose material such as fine sand, gravel or soft sandstone. A slotted or perforated
casing/liner can be used when the aquifer formation is more consolidated, such as hard sandstone or
fractured shale.

05. SLOT / SCREEN SIZE OPENINGS

The slot/ Screen openings shall be designed on the basis of Sieve analysis of Samples collected after every
10 to 20 Feet of Drilling, and must be small enough to permit easy entry of water into the well while
keeping out sediment. The slot size chosen will depend on the particle size of the earth materials in the
producing aquifer. Typically one should select a slot size that allows 60 percent of the aquifer material to
pass through during the well development phase of drilling. The remaining 40 percent, comprising the
coarsest materials, will form a natural filter pack around the perforations or screen. The slot size shall
confirm to IS 8110:2000.

06. TOTAL OPEN AREA OF SCREEN

The amount of open area in the screen or slotted or perforated casing/liner will affect how quickly the
water from the aquifer enters the well. A smaller amount of open area allows the water to enter the well at
a slower rate, causing a lower drop in pressure as the water moves into the well. If the water flows too
quickly, dissolved minerals in the water will precipitate out of solution and create an incrustation build-up
in restricting the flow of groundwater into the well. Incrustation is a build-up that occurs when dissolved
minerals in the groundwater come out of solution and deposit on the screen or casing. The pore spaces in
the aquifer immediately adjacent to the perforations may also get clogged, restricting the flow even more.
The total area of the slot openings is dependent on the length and diameter of the screen. While the length
of the screen is variable, the diameter of the screen is determined by the diameter of the well casing. The
yield from a well increases with an increase in screen diameter but not proportionately.

07. PLACEMENT IN THE AQUIFER

The screen or perforations on the casing/liner m
the well may produce fine sediment which will
pump. Therefore bore log data should be analy
exact placement.

08. VERTICALITY OF TUBE WELLS

Tube wells must be perfectly vertical by using a plumb disk. Two disks made out of 3mm thick steel plate
are connected together by a rod of 25mm diameter and 3 m long tightened with the help of nuts at the
ends. Some holes are punched in plates to facilitate immersion in water.

A knob is fixed on the top nut to which a thin steel
by the wire passing over a pulley on a tripod. When
the centre of pipe. When the disks are
wire will deviate from the centre and th
Absolute verticality is ideal for ins

ust be placed adjacent to the aquifer. If improperly placed,
plug plumbing fixtures and cause excessive wear on the
sed to accurately identify the boundaries of the aquifer for

wire is attached, The disk is suspended into the tube
the disk is lowered into the pipe, the wire is exactly in

further lowered down and if the well pipe is not truly vertical, the
at shall be indicated at the top of pipe.

tallation of Submersible Pumping Unit,
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09. ANNULAR SEAL & WELL CAP
Sealing the well protects the well from contamination. The annular Spacc must be sealed to prevent any
surface contamination from migrating downward and contaminating the water supply.
A vermin-proof well cap shall be designed to keep animals, insects and contaminants from entering the
well. It shall be equipped with rubber gaskets and screened vents to ensure air circulation. Coverings shall
be custom made to the respective diameter of each well.
10. WELL DEVELOPMENT

Well development is the process of removing fine sediment and drilling fluid from the area
immediately surrounding the perforations. This increases the well’s ability to produce water and maximize
production from the aquifer. If the aquifer formation does not naturally have any relatively coarse particles
to form a filter, it may be necessary to install an artificial filter pack. This pack is placed around the screen
or perforations so the well can be developed. This procedure is necessary when the aquifer is composed of
fine sand and the individual grains are uniform in size. It is important to match the grain size of the filter
pack material with the size of the slot openings of the screen to attain maximum yield from the well.
Typically the slot size of the screen shall be selected so that 85 percent of the artificial pack material will
remain outside of the screen after well development. The Well development shall be purely as per the
CGWB norms and as per relevant IS Code: 2800 (Part-I)

11. YIELD TEST:-
Tube well shall be tested for yield by the Contractor/Firm as per 1S:2800-1979. Yield test is to be
performed by the firm in order to establish the following Data;

Static Water Level.
ii. Dynamic Water Level.

1ii. Draw-Down
iv. Constant Discharge of the Well.
V. Safe Yield of the Well for installation of Pumping Unit.
After drilling and developing a well, Contractor/Firm must stabilize the well with

Pumping unit for at least 30 Hours before Handing Over the Well to the concerned
Territorial Division.

12. DISINFECTING THE WELL:
The Contractor/Firm shall disinfect the tube well with chlorine. The concentration must be at least

200 milligrams of chlorine per litre of water present in the well and must be left in the well for at least
8-12 hours to ensure any bacteria present are destroyed.

13. FILTER PACK:

1. Filter pack shall consist of well-rounded particles, with uniformity co-efficient (D60/D10) less
than 2.5. The gravel / sand used in the filter pack shall be 95% siliceous (Not>5% soluble in

hydrochloric acid), free from foreign matters, washed and disinfected. Gravel shall conform to
IS: 4097:1988 “Gravel for use as filter pack in bore wells”.

ii. The filter pack shall extend above the screen a distance of 1 to 2 m, to account for setting and loss
during development to prevent the filter pack around the screen from being fouled by and the
sealing grout.

ii. The size and grading shall be as per B-3 of Annexure B of IS: 8110:2000 “Well screens and slotted
pipes — Specifications”. Gravel shall consist of sand or gravel .The grain size shall be so selected as
to have D50 of the filter pack 9 - 12.5 times the D30 of the formation in the aquifer in uniform
aquifers and 11-15.5 times the D50 of the formation in the aquifer in non-uniform aquifers.
Another criteria is that the average pore size of the gravel pack, which may be taken as 0.4 times
D10 of the gravel pack, should be less than D85 of the formation in the aquifer.

/

@ —

Head Drnftslt“

Execut
Jal Shakti PHE Grousd
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Annexure “B” to allotment Order No:-PHE/GWD/ of /2023

GENERAL TERMS AND CONDITIONS

1. PERFORMANCE SECURITY:
The Performance Sccurity deposited by you in shape of B.G. Vide No: 0010NDLG0007723,
Dated: 27-02-2023 for an amount of Rs.31,51,000/- is retained in Direction office as

performance guarantee/security against the works.

Z. THIRD PARTY MONITORING:
The allotted works shall be subject to check by the third party monitoring agency appointed
by the Department in Kashmir. The agency shall check the quality of works executed by the
agencies, quality of materials used for construction and quality of machinery installed in each
scheme. The TPIQM's role shall be that of an assistant to the Employer's Representative for
the purpose of monitoring and evaluation of the performance of the Contract during the

Contract Period.

THIRD PARTY MONITORING:

The allotted works shall be subject to check by the third party monitoring agency appointed
by the Department in Kashmir. The agency shall check the quality of works executed by the
agencies, quality of materials used for construction and quality of machinery installed in
each scheme. The TPIQM's role shall be that of an assistant to the Employer's Representative
for the purpose of monitoring and evaluation of the performance of the Contract during
the Contract Period. '

COMPLETION PERIOD:
The time of completion of work shall be 60 days from the date of issuance of allotment order.

TERMS OF PAYMENT:

90% payment shall be released after successful completion of the well as per the tender
specifications and Handing Over the said well to the territorial PHE Division, after verification
from concerned Assistant Executive Engineer.

05% shall be released after successful performance of Production Tube Well for minimum
period of (06) months (Defect Liability Period).

Balance 05% shall be paid after harnessing of the tube well for a trial run of (06) months. In
r:.?se of failure of well i.e. Discharge below 4000 GPH, no payment shall be released in favour
of the firm.

WARRANTY:

The firm shall be bound for satisfactory performance of the work for 06 months after the
successful completion of trial run of 06 Months or whichever is later. If during warranty
period any malfunctioning/defects arise, the firm/joint venture shall have to rectify the same
within a period of ten days of receipt of intimation. In case of any failure on the part of the
firm/joint venture to remove the defect, the Department may get the defects removed/
repaired by any other agency and cost thereof shall be recovered from the firm / joint venture
and shall be recommended for further punitive action as governed under the relevant clause of
the contract including blacklisting.

DEFECTS LIABILITY PERIOD (DLP):

The defects Liability period shall be for a period of 06 Months which shall commence after the
successful completion of Trial run, the Contractor/Firm shall be responsible to make good &
remedy at his own expense any defect in works which is noticed during the DLP. In case any
defect remains unattended by the firm at the completion of DLP, the department may extend
the DLP for such time as deemed fit for getting the defect rectified subject to a maximum
ceiling of 6 Months.

LIQUIDATED DAMAGES (LD)

In the event of firm's/joint venture failing, declining, neglecting or delaying the supplies /

works or in the event of any damage occurring or being caused by the firm/ joint venture

or in the event of any default or failure by the firm in complying with any of the terms and

conditions of the contract, the Department shall with or without prejudice to .any other
* remedies available to it under any law for the time being enforce in the UT, shall;
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Terminate the contract after 15 days’ notice and/or

Recover the amount of loss caused by damage, failure or default, as may be determined by the
department. and/or

Recover the extra cost, if any, involved in allotting contract to other party. and/or

Impose Liquidated damages on account of delay beyond the schedule completion period to the
tune of 0.5% of the delayed portion of contract every week but not exceeding 10% value of the
allotment and/or

Forfeit the performance security and blacklist the firm.

FORCE MAJEURE:

Any failure or commission to carry out the provision of the contract shall not give rise to any
claim by the department or Contractor/Firm one against the other if such failure of
commission arises from the ‘ACT OF GOD’ which shall include all natural calamities such as
fires, floods, egrthquake, hurricane, strikes, riots, embargoes or from any political or other
reasons beyond the control of the parties including war, or a state of insurgency.

ARBITRATION: :
Any Dispute or difference arising between the department and Contractor/Firm shall be dealt
in accordance with the Arbitration and Conciliation Act 1996 and rules thereof. All disputes
shall be subject to Srinagar jurisdiction only.

SPECIFICATIONS OF MATERIAL/JOB:

The Specifications and scope must be as given in respective Appendix of this e NIT and there
shall be no deviation from the approved parameters. While having submitted the tender by e-
tendering method, it is understood that the tenderer is well versed with the site conditions
and the terrain etc.

VALIDITY OF TENDER:

The tenders shall remain valid for a period of 180 days (Six Months) from the Date of Opening of

Price Bid.

FALSE INFORMATION:
If the firm furnished any false information to the department, the contractor shall be liable for
cancelation shall be invoked as and when it comes to the notice of the department even during
the execution of the contract.

CONTRACTOR/FIRM DYING, BECOMING INSOLVENT OR IMPRISONED:

In the event of the death or insanity or insolvency or imprisonment of the Contractor/Firm
or where the Contractor/Firm being a partnership or firm becomes dissolved or being
corporation goes into liquidation, voluntary or otherwise, the contract may, in the opinion of
the Engineer-in-charge, be terminated by notice in writing posted at the site of the works.

SUSPENSION OF SUPPLY BY THE CONTRACTOR/FIRM:
In case of the firm agency failing to execute the job, the department has the right to get the

work executed through some other firm/agency or of its own, at the risk and cost of the
defaulters. -

SAFETY OF GOVT. INFRASTRUCTURES:

The Contractor/Firm should ensure the safety of the water supply lines, sewer lines,
telephone cables, power cables, storm water drains etc., pipe laying alignment and, if any
damage occurs during execution it should be attended immediately at the cost of the

Contractor/Firm. Failing to attend immediately, the same will be got done by the Department
at the risk and cost of the Contractor/Firm. |

CONTRACTOR/FIRM'’S RISK AND INSURANCE:

All risks of loss or damage to physical property and of personal injury and death which

arise during and in consequence of the performance of the Contract are the responsibility of
the Contractor/Firm.

SUBLETTING OF WORK:

The Cnntractprj Firm shall not sublet the whole or part of the work. The Contractor/Firm
shq.ll nn} assign the work or any part thereof or any benefit or any interest thereon or any
claim arising of the contract, without prior written consent of the allotting authority,
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17. WORK UNDER CONTRACTOR/FIRM CHARGE: '
From the commencement of the work to the completion thereof, the work shall be under

the Contractor/Firm charge. The Contractor/Firm shall be held responsible for and make
good any loss or injuries by fire or other causes / theft and shall indemnify the Government
harmless for any claims for injurics to persons or damage to property happening from any
neglect, default, want of proper care and misconduct on the part of the Contractor/Firm, or
any of his employees, during the execution of work. The Contractor/Firm shall be responsible

for the compensation if any, to labour under the existing labour laws of the country.

ek
@0

CONTRACTOR/FIRM TO MAINTAIN SITE OFFICE:
The Contractor/Firm shall provide and maintain, at his own cost a suitable site office at the

site of Work to which the Department may send communications/ instructions.

e
0

CLAIMS TO BE PUT IN WRITING:
The Department shall not be liable to the Contractor/Firm for any matter or thing arising

out of or in connection with the contract or the execution, completion and maintenance
of the work unless the Contractor/Firm puts a claim in writing in respect thereof before
getting the certificate of final completion,

S

SETTING OUT OF WORKS:

The Contractor/Firm shall be responsible for the time and proper setting out of all the works
and for the correctness of the positions, levels, dimensions and alignment of all parts of the
works and for the provision of all necessary instruments, appliances and labour in connection
therewith.

21. LABOUR:
The Contractor/Firm shall make his own arrangements for the engagement of all types of the
labour, required for the execution of the job. No workman below the age of 18 years shall be
employed on the works. Also the Contractor/Firm shall comply with the provisions of all
labour laws and the rules framed there under.

STORAGE AT SITE:

The Contractor/Firm shall at his own cost make arrangements for proper storage especially
towards Rain and Snow damages of the equipment/ materials at sites till its
erection/completion. For the purpose the Contractor/Firm shall, with the approval of
Engineer in charge construct temporary storage accommodation for equipment/ material
at site for which land shall be provided by the department near the site of work.

R

>

WATCH & WARD OF WORKS:
The Contractor/Firm shall in connection with the work provide and maintain at his own cost

all lights, guards, fencing and watching, when and where necessary or required by the
Department for the protection of the work or safety and convenience of the Public etc.

24. FINAL ACCEPTANCE:
The Production Well constructed shall be accepted by the department only after it has been

successfully tested and has performed satisfactorily as per 1S: 2800 with 4000 GPH discharge
and turbidity below 5 NTU.

&

. CLEANING UP:

On completion of the works the Contractor/Firm shall clear away, load into trucks or any
other transport and remove from the site all constructional plant, surplus matenals,
dismantled or otherwise, earth and rubbish and temporary works of every kind and leave the
whole of the site and works clean and in a workmanship condition, to the satisfaction of the
Department.

26. POWER AND WATER SUPPLY:

The Contractor/Firm/firm shall make his own arrangement, at his own cost, for all lines,
8
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individual power points, etc. to the machinery and plant required by him for the erection,
testing and commissioning of the equipment ordered on him. The Contractor/Firm shall pay

for all electrical energy consumed by him for this purpose at the prevalent electricity tariff in
J&K State. Such charges shall be paid by the Contractor/Firm/firm direct to the Electricity

Corporation and the Contractor/Firm’s final bill shall be settled only after he gets a no
outstanding certificate from the Electricity Corporation.

The Government shall not be responsible, and the Contractor/Firm shall have no claim
whatsoever for any interruption in power supply or voltage fluctuation or total cut off at the
site. The Contractor/Firm must provide for alternative source of power, at his own cost, at the
site for completion of the work. The Contractor/Firm shall make his own arrangements for
water to be used for the execution/Hydro-testing/ at labour colony, Site Office etc.

27. AGREEMENT:

As soon as letter of award is communicated to the firm, the contract shall be complete and
binding upon them, the Contractor/Firm shall also be required to execute an agreement with
the competent authority within seven days from the date of issue of letter of award. Failure to
execute such an agreement in time shall not however, prevent this contract from being
enforced against the firm and the date of delivery of the material/completion of works shall be
reckoned from the date of issue of the letter of award in favour of successful firm.

28. All other terms and conditions as laid down in form No.25 of P.W.D. and e-NIT No. 02 of 2022-23
Dated: 22-07-2022 shall remain in force and binding on successful tenderer.

NOTE: No payment shall be made without evidence in the shape of photographs dully attested by the
concerned Assistant Ex. Engineer, and without mentioning the date of start / date of completion
on the job card.

Srinagar

Executjye Engineer l
Head Drn.ﬁ.w: Techf Officer Jal Shakti PHE @found Water

Copy to the:-

1. Chief Engineer, Kashmir Jal Shakti PHE Department Srinagar for favour of kind information.

District Development Commissioner (Chairman DJIM) District Anantnag for kind information.
Superintending Engineer, Hydraulic Circle Pulwama -HQ. Shopian (Member Secretary DJJM) for
favour of kind information. This is with reference to letters quoted above.

Superintending Engineer, PHE Mech: Circle North Srinagar for favour of kind information.
Superintending Engineer, PHE Mech: Circle South Srinagar for favour of kind information.

Executive Engineer, PHE Mech. Division Awantipora (Member DJJM) for information.

Executive Engineer, PHE Division Qazigund (Member DJIM) for information.

M/S WAPCOS Lid, Coperate Office 76-C, Industrial Area, Sector-18, Gurugram — 122015 (Haryana)
India  for information. This is with reference to Chief Engineer's Kashmir Jal Shakti PHE Deptt.
Srinagar’s order No: JSD/Misc/JIM/2021-22/20/13421-75, dated: 03-07-2021.

9. Assistant Ex. Engineer, PHE Drilling Sub-Division-2", for information and follow-up action. He is
directed to report of progress on daily basis & on consolidated weekly basis to the competent authority.
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